
DEPARTMENT OF THE ARMY 
SAVANNAH DISTRICT, CORPS OF ENGINEERS 

P.O. BOX 889 
SAVANNAH, GEORGIA  31402-0889 

                                                                                   
 
                               REPLY TO  

                               ATTENTION OF:                                                                       August 12, 2004 

 
Contracting Division 
A-E and Construction Branch 
 
SUBJECT:  DACA21-03-D-0014, Multiple Award Task Order Contract Construction and Design/Build for North 
Carolina (and SAD) - RFPLetter_Rev1 
 
 
 
 
 
The Clement Group, LLC 
913 South Perry Street, Suite 201 
Montgomery, Alabama 36104 
 
Gentlemen: 
 
       The following changes are applicable to Task Order request number TONC07-03-D-0014, Repair/Replace Bridges at 
Camp MacKall – Package B, Fort Bragg, North Carolina.    
 
CONTRACT CHANGES:  Receipt of proposal has been changed to 2:00 PM local time on August 27, 2004. 
 
CONTRACT DRAWINGS: Sheet 2 with Revision 1 dated 12 August 2004 and Sheets 5A, 59, and 60 dated 12 
August 2004 are hereby added to and made a part of the contract drawings. 
 
      You are reminded that this project is being completed among your firm and GSC Construction, Inc. and TMS 
Contracting, LLC.  Award will be made based on price. 
 
        To access the scope of work and specifications, and drawings go to http://ebs.sas.usce.army.mil.  Scroll down the 
page to you come to the “blue” label that reads Construction – Simplified Acquisition.  Select the project Number 
pertaining to your Solicitation/Contract TONC07-03-D-0014.   
 
        Your proposal should be signed by a duly authorized official of your company and is required no later than 2:00 
P.M. local time August 27, 2004, to the above address ATTN:  CT-C/Linda Elliott.              
 
        If you have any questions, please contact Linda Elliott at (912) 652-5076 or Catherine Applegate at (912) 652-5755.   
 
                                         Sincerely, 
       

       
 
      Julie A. Anderson 
                                           Contracting Officer 
 
Enclosures 
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